PROPOSAL SCHEDULE


KONA COMMUNITY HOSPITAL WASTEWATER TREATMENT PLANT PROJECT
[bookmark: _GoBack] KEALAKEKUA, KONA, HAWAI'I
The undersigned Bidder hereby proposes to furnish and pay for all materials, tools, transportation, equipment, labor, and other incidental work necessary to construct and complete in place the “KONA COMMUNITY HOSPITAL WASTEWATER TREATMENT PLANT SYSTEM UPGRADE” , Kealakekua, Kona, Hawaii, together with equipment and all necessary appurtenances and work incidental thereto in accordance with the true intent and meaning of the plans, proposal, general specifications, and detailed specifications made a part of these specifications.


Work Days and Work Hours for this project shall be Monday through Friday, eight (8) hours per day. The Contractor shall be responsible for payment of overtime charges.



	Item No.
	
Quantity
	
Unit
	
Description
	
Unit Price
	
Total

	1.
	1
	LS
	Mobilization and Demobilization.
(Not to Exceed 10% of the Total Sum Bid)
	
	$	_

	2.
	5
	EA
	Concrete testing by 3rd party firm including sampling (set of 4 cylinders) and laboratory work.
	
	$	_

	
3
	
5
	
EA
	Compaction test for aggregates and asphalt pavement by 3rd party firm including aggregate sampling and gradation analysis of materials.
	
	
$	_

	
4.
	
1
	
LS
	Demolition Work: to include demolition, hauling & disposal as required to construct new improvements.
	
	
$	_
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	Item No.
	Quantity
	Unit
	Description
	Unit Price
	Total

	5.
	1
	LS
	Grading Work, as required to construct new improvements, complete in place.
	
	$	_

	6.
	1
	LS
	New 50,000-gallon Packaged Wastewater Treatment, in place complete.
	
	$	_

	
7.
	
1
	
LS
	6” SDR-26 PVC sewer pipe and fittings, including trench, pipe cushion, and all items necessary, in place complete.
	
	
$	_

	
8.
	
1
	
LS
	8” SDR-26 PVC sewer pipe and fittings, including trench, pipe cushion, and all items necessary, in place complete.
	
	
$	


	
9.
	
1
	
LS
	12” DI Sewer line including trench, pipe and fittings, in place complete.
	
	
$	


	
10.
	
1
	
LS
	Realignment of 1-1/4” HDPE force main piping from existing sewage pump station to new wastewater treatment plant, complete in place.
	
	
$	


	
11.
	
1
	
LS
	Installation of new in-line Muffin Monster grinder unit or approved equal, complete in place.
	
	
$	


	12.
	1
	LS
	New CMU Retaining wall; as required to construct new improvements; complete and in place
	
	$	


	12.
	1
	LS
	Reconstruction existing wall rock to match existing, complete in place.
	
	$	


	13.
	1
	LS
	New sewer manhole over existing 8” sewer line complete in place.
	
	$	


	
14.
	
1
	
LS
	New Chain Link Fence and double swing gate; including new fence posts, mesh material & appurtenances, as required, in place complete.
	
	
$	


	15.
	1
	LS
	Electrical Work, in place complete.
	
	$	


	16.
	1
	LS
	Record Drawings
	
	$	


	17.
	1
	LS
	Site Restoration; asphalt; landscaping restoration including all incidentals and appurtenance complete in place.
	
	$	


	
18.
	
1
	
FA
	Water Pollution and Erosion control, including maintenance and removal of BMPs, as required by weather conditions
	

$15,000.00
	

$ 15,000.00



	Item No.
	Quantity
	Unit
	Description
	Unit Price
	Total

	

19.
	

1
	

FA
	Additional site restoration due to field realignment of unforeseen obstructions and unforeseen encroachment into asphalt concrete pavement, fences, and CMH/CRM walls; including all items necessary to restore the site to existing or better conditions, in place complete.
	




$25,000.00
	




$25,000.00




	Total Sum Base Bid in Numbers
	

	Total Sum Base Bid in Words
	

	
	

	Company Name: 
	



