



REQUEST FOR PROPOSALS

RFP No. 26-0286 ADDENDUM 1

New Hybrid-Cloud Security Cameras

for

Hawaii Health Systems Corporation
West Hawaii Region
Kona Community Hospital

Yvonne Taylor, Sr. Contracts Manager
West Hawaii Region
79-1019 Haukapila Street
Kealahou, HI 96750
Telephone (808) 322-4442
Fax (808) 322-4488
<http://www.kch.hhsc.org/>

An Agency of the State of Hawaii

The following changes have been made to the RFP:

1. **1.1 RFP TIMETABLE is revised as shown in yellow**

No.	Activity	Planned Date
1.	RFP Public Announcement	January 26, 2026
2.	Site-Visit	Tuesday, February 3, 2026 8:00 am HST
3.	Closing Date for Receipt of Questions	Thursday, February 5, 2026 10:00 am HST
4.	Addendum for HHSC Response to OFFEROR's Questions,	Monday, February 9, 2026
5.	Closing Date for Receipt of Proposals	Thursday, February 19, 2026 10:00 am HST
6.	Mandatory Requirements Evaluation	Friday, February 20, 2026
7.	Proposal Evaluations	Thursday, February 26, 2026
8.	Proposal Discussions (optional)	
9.	OFFEROR short list announcement (optional)	
10.	Best and Final Offers Due (optional)	
11.	Contractor Selection/Award Notification (on/about)	Tuesday, March 3, 2026
12.	Contract Execution Period	March 3-6, 2026
13.	Contract Tentative Award Date	March 9, 2026

2. Fully managed switches have been added to the pricing sheet (qty 1 48-port and qty 6 24-port). For pricing purposes, please quote Cisco Catalyst series. After RFP award, KCH may request a different brand switch.

COMPANY NAME: _____

Camera	Status	Int/Ext	Location	Type	Model	Price
1-01	Existing	Interior	BHO Exam Room (163)	5MP	CD43	
1-02	Existing	Interior	BHU Dayroom 1(164)	5MP	CD43	
1-03	Existing	Interior	BHU KO K-1 Hallway 1st View (178)	5MP	CD43	
1-04	Existing	Interior	BHU KO Mauka Open Area (80)	5MP	CD43	
1-05	Existing	Interior	BHU KO Parking Entrance EXT (95)	5MP	CD43	
1-06	Existing	Interior	BHU KO Parking Entrance INT (173)	5MP	CD43	
1-07	Existing	Interior	BHU KO Room 10 Second View (232)	5MP	CD43	
1-08	Existing	Interior	BHU KO Room 11 (82)	5MP	CD43	
1-09	Existing	Interior	First Floor Exterior Exit (168)	5MP	CD43	
1-10	Existing	Interior	ICU Hallway (176)	5MP	CD43	
1-11	Existing	Interior	ICU Parking Exit (103)	5MP	CD43	
1-12	Existing	Interior	ICU Staircase (60)	5MP	CD43	
1-13	Existing	Interior	ICU Stairwell (180)	5MP	CD43	
1-14	Existing	Interior	KO BHU DBL Doors Ext.	5MP	CD43	
1-15	Existing	Interior	MS1 Staircase (93)	5MP	CD43	
1-16	Existing	Interior	MS2 North Exit Stairwell (179)	5MP	CD43	
1-17	Existing	Interior	1st Floor Entrance INT (83)	5MP	CD43	
1-18	Existing	Interior	1st Floor Main Entrance(92)	5MP	CD43	
1-19	Existing	Interior	BHU KO Basketball Area (2)	5MP	CD43	
1-20	Existing	Interior	BHU KO Courtyard (153)	5MP	CD43	
1-21	Existing	Interior	BHU KO Dayroom 1st View (105)	5MP	CD43	
1-22	Existing	Interior	BHU KO Exercise Room (75)	5MP	CD43	
1-23	Existing	Interior	BHU KO Exercise Room Second View	5MP	CD43	
1-24	Existing	Interior	BHU KO Office IDT Room (146)	5MP	CD43	
1-25	Existing	Interior	BHU KO Room 11 Second View (107)	5MP	CD43	
1-26	Existing	Interior	BHU KO Room 12 (138)	5MP	CD43	
1-27	Existing	Interior	BHU KO Room 12 Ante Room (108)	5MP	CD43	
1-28	Existing	Interior	BHU KO Room 12 Second View (110)	5MP	CD43	
1-29	Existing	Interior	BHU KO Seclusion Room (112)	5MP	CD43	
1-30	Existing	Interior	BHU KO.MS1 DBL Door (63)	5MP	CD43	
1-31	Existing	Interior	BHU waiting room (239)	5MP	CD43	
1-32	Existing	Interior	BHU K2 Second view	5MP	CD43	
1-33	Existing	Interior	Central Supply (148)	4K	CD63	
1-34	Existing	Interior	Elevator	5MP	CD43	
1-35	Existing	Interior	Pharamacy Hallway (136)	5MP	CD43	
1-36	Existing	Interior	Pharmacy Cashier Interior (64)	4K	CD63	
1-37	Existing	Interior	Pharmacy INT 2 (111)	4K	CD63	
1-38	Existing	Interior	Pharmacy INT Entrance (106)	4K	CD63	
1-39	Existing	Interior	Pharmacy Int. (6)	4K	CD63	
1-40	Existing	Interior	BHU KO K-2 Hallway (85)	5MP	CD43	
1-41	Existing	Interior	CSR Stairwell (172)	5MP	CD43	
2-01	Existing	Interior	2nd FLR OB Staircase (126)	5MP	CD43	
2-02	Existing	Interior	MS2 Pixis SUPPLY (162)	5MP	CD43	
2-03	Existing	Interior	OB Doors Oceanside	5MP	CD43	

RFP 26-0286 Addendum 1 New Hybrid-Cloud Security Cameras

2-04	Existing	Interior	OR Stairwell (160)	5MP	CD43	
2-05	Existing	Interior	OR Access (135)	5MP	CD43	
2-06	Existing	Interior	OR Service Elevator (133)	5MP	CD43	
2-07	Existing	Interior	MS2 Stairwell North(159)	5MP	CD43	
2-08	Existing	Interior	2nd floor elevator lobby	5MP	CD43	
G-01	Existing	Interior	Basement Boiler Room (170)	5MP	CD43	
G-02	Existing	Interior	Dietary Cashiers Window (166)	4K	CD63	
G-03	Existing	Interior	ER Admin(167)	5MP	CD43	
G-04	Existing	Interior	ER Elevator Access (130)	5MP	CD43	
G-05	Existing	Interior	ER Medicine/Pyxis Room (109)	4K	CD63	
G-06	Existing	Interior	ER Triage Lobby (55)	5MP	CD43	
G-07	Existing	Interior	Oncology Front Desk (174)	5MP	CD43	
G-08	Existing	Interior	A Bay Elevator (142)	5MP	CD43	
G-09	Existing	Interior	Admitting Office Hallway (99)	5MP	CD43	
G-10	Existing	Interior	Admitting Ramp (113)	5MP	CD43	
G-11	Existing	Interior	Ambulance Bay (152)	5MP	CD43	
G-12	Existing	Interior	BSMT Elevator (128)	5MP	CD43	
G-13	Existing	Interior	BSMT Stairway Access (129)	5MP	CD43	
G-14	Existing	Interior	Cafe Door (141)	5MP	CD43	
G-15	Existing	Interior	Dietary Side Entrance (145)	5MP	CD43	
G-16	Existing	Interior	ER Beds 11-14 (131)	5MP	CD43	
G-17	Existing	Interior	ER Beds 9-10 (137)	5MP	CD43	
G-18	Existing	Interior	ER Entrance (122)	5MP	CD43	
G-19	Existing	Interior	ER Exit to A bay (116)	5MP	CD43	
G-20	Existing	Interior	ER North Hallway (98)	5MP	CD43	
G-21	Existing	Interior	ER North Nurse Station (156)	5MP	CD43	
G-22	Existing	Interior	ER Nurse Station (119)	5MP	CD43	
G-23	Existing	Interior	Imaging CT Hallway (151)	5MP	CD43	
G-24	Existing	Interior	Imaging Hallway (100)	5MP	CD43	
G-25	Existing	Interior	Laundry Hallway (118)	5MP	CD43	
G-26	Existing	Interior	Loading Dock (134)	5MP	CD43	
G-27	Existing	Interior	Loading Dock INT (120)	5MP	CD43	
G-28	Existing	Interior	Materials Management (132)	5MP	CD43	
G-29	Existing	Interior	Patent Access Imaging/ROC	5MP	CD43	
G-30	Existing	Interior	Patient Access (140)	5MP	CD43	
G-31	Existing	Interior	Patient Access Admitting (101)	5MP	CD43	
G-32	Existing	Interior	Radiology Hallway (149)	5MP	CD43	
G-33	Existing	Interior	Triage Waiting Room (125)	5MP	CD43	
G-34	Existing	Interior	Visitors Entrance (143)	5MP	CD43	
G-35	Existing	Interior	Visitor Check In View 1 (5)	5MP	CD43	
SSB-01	Existing	Interior	Cashier SSB (169)	4K	CD63	
SSB-02	Existing	Interior	SSB Admin Hallway (175)	5MP	CD43	
SSB-03	Existing	Interior	SSB Cashiers Hallway (171)	5MP	CD43	
SSB-04	Existing	Interior	SSB Entrance (144)	5MP	CD43	
SSB-05	Existing	Interior	SSB Side Entrance EXT (123)	5MP	CD43	
SSB-06	Existing	Interior	SSB Side Entrance Interior (117)	5MP	CD43	
SSB-07	Existing	Interior	SSB BSMT Back Door (139)	5MP	CD43	
SSB-08	Existing	Interior	SSB BSMT Entrance (124)	5MP	CD43	
SSB-09	Existing	Interior	SSB front entrance ext L	5MP	CD43	

RFP 26-0286 Addendum 1 New Hybrid-Cloud Security Cameras

SSB-10	Existing	Interior	SSB front entrance ext R	5MP	CD43	
SSB-09	Existing	Interior	SSB Conference Room 2 (3)	5MP	CD43	
SUB-TOTAL						\$ -

G-36	New	Interior	ED Med room pyxis	4K	CD63	
G-37	New	Interior	Dietary vending	5MP	CD43	
1-42	New	Interior	Pharmacy work area #1	4K	CD63	
1-43	New	Interior	Pharmacy work area #2	4K	CD63	
1-44	New	Interior	Pharmacy addition exit	5MP	CD43	
1-45	New	Interior	ICU Pyxis	4K	CD63	
1-46	New	Interior	BHU Pyxis	4K	CD63	
1-47	New	Interior	MS1 med room Pyxis	4K	CD63	
2-09	New	Interior	MS2 Med room Pyxis	4K	CD63	
E-01	New	Exterior	Physician lot	4K	CB62-E	
E-02	New	Exterior	Patient pick up	4K	CB62-E	
E-03	New	Exterior	Helipad view	4K	CB62-E	
E-04	New	Exterior	Mauka upper lot view	4K	CB62-E	
E-05	New	Exterior	North ROC wall	4K	CB62-E	
E-06	New	Exterior	Makai visitor parking	4K	CB62-E	
E-07	New	Exterior	Porte-couchere visitor parking	4K	CB62-E	
E-08	New	Exterior	Screening table	4K	CD63-E	
E-09	New	Exterior	SSB above screener	5MP	CD53-E	
E-10	New	Exterior	Ambulance bay facing ED parking	4K	CB62-E	
E-11	New	Exterior	Under ambulance bay 2 way camera	5MP	CY53-E	
E-12	New	Exterior	Maintenance cottage Wastewater treatment	5MP	CD53-E	
E-13	New	Exterior	Maintenance cottage porch	5MP	CD53-E	
SUB-TOTAL						\$ -
INSTALLATION						\$ -

GRAND TOTAL (Existing, New and Installation)	\$ -
---	-------------

Add/Alternates:

License: 1 Year	\$ -
License: 3 Years	\$ -
License: 5 Years	\$ -

Maintenance Services: 1 Year	\$ -
Maintenance Services: 3 Years	\$ -
Maintenance Services: 5 Years	\$ -

*Maintenance Services include cleaning all cameras once every 6 months, on-site intervention

Hourly rate for service technician (outside of maintenance services agreement)	\$ -
--	------

Qty 1 x 48-port switch (must be fully managed). Installation must be included in price.	\$ -
Qty 6 x 24-port switch (must be fully managed). Installation must be included in price.	\$ -
State the part numbers in this section:	

List any other potential charges below: